ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 19
1. DATE OF ORDER 2. CONTRACT NO. gfany) 6. SHIP TO:
DE-EM0003939
04/28/2016 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
EMLA
DE-DT0011312 16EM001711
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
U.S. Department of Energy

U.S. Department of Energy EM Los Alamos Field Office

EM Los Alamos Field Office 3747 West Jemez Rd.

3747 West Jemez Rd. Los Alamos NM 87544

Los Alamos NM 87544 c. CITY d. STATE | e. ZIP CODE

Cincinnati OH 45202

7.70: ROBERT E. UNSWORTH f. SHIP VIA

a. NAME OF CONTRACTOR

INDUSTRIAL ECONOMICS, INCORPORATED 8. TYPE OF ORDER

b. COMPANY NAME [ ]a PURCHASE b. DELIVERY

c. STREET ADDRESS REFERENCE YOUR:

2067 MASS AVE STE 4 Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is

Please furnish the following on the terms issued subject to the terms and
and conditions specified on both sides of conditions of the above-numbered
d. CITY e. STATE | f. ZIP CODE this order and on the attached sheet, if contract.
CAMBRIDGE MA 021401340 anv. includina deliverv as indicated.

9. ACCOUNTING AND APPROPRIATION DATA

10. REQUISITIONING OFFICE
NNSA Los Alamos Field OFC

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
E a. SMALL D b. OTHER THAN SMALL

f D g. WOMEN-OWNED SMALL BUSINESS (WOSB)
ELIGIBLE UNDER THE WOSB PROGRAM

SERVICE-DISABLED

[ ] c. DISADVANTAGED

[ ]d. WOMEN-OWNED

l:l e. HUBZone

[ ] h.EDWOSB

12. F.0.B. POINT

Destination

13. PLACE OF

14. GOVERNMENT B/L NO.

15. DELIVER TO F.O.B. POINT
ON OR BEFORE (Date)

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE 1 Days After Award
Destination Destination NET 30
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© (d) (e ) (9)
Tax ID Number: 04-2735625
DUNS Number: 007977887
IGF::0T::IGF Obligate funding LANL NRDA
Non-detect and Contaminants of Concern
studies.
CS: Bob Maynard
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 17(h)
TOTAL
(Cont.
pages)
21. MAIL INVOICE TO:
a. NAME $544,559.83 ‘
OR for EMCBC
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS U.S. Department of Energy
ONREVERSE | (or P.O. Box) Oak Ridge Financial Service Center 170)
GRAND
P.0O. Box 6017 TOTAL
c. CITY d. STATE e. ZIP CODE $544,559.83
Oak Ridge TN 37831

22. UNITED STATES OF
AMERICA BY (Signature)

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

23. NAME (Typed)

Christopher A. Lockhart
TITLE: CONTRACTING/ORDERING OFFICER

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  [CONTRACT NO
04/28/2016 |DE-EM0003939

ORDER NO.
DE-DT0011312

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(©

UNIT

(d)

UNIT
PRICE

AMOUNT QUANTITY
ACCEPTED
(f) (@)

00001

00002

CID: DE-DT0010850

Amount: $544,559.83

Fund: 01259 Appr Year: 2016 Allottee: 33
Report Entity: 490820 Object Class: 25233
Program: 1111643 Project: 0002157 WFO:
0000000 Local Use: 0000000

Period of Performance: 04/28/2016 to
04/27/2018

FOR OFFICIAL USE ONLY

Obligate funding LANL NRDA Non-detect and
Contaminants of Concern studies.

CLIN: 0001 Labor

CS: Bob Maynard

CID: DE-DT0010850

Amount: $544,559.83

FOR OFFICIAL USE ONLY

Obligate funding LANL NRDA Non-detect and
Contaminants of Concern studies.

CLIN: 0002 Materials

CS: Bob Maynard

CID: DE-DT0010850

Amount: $544,559.83

494,559.83

100,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$544,559.83

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 4/2006)
Prescribed by GSA FAR (48 CFR) 53.213(f)



LANL Natural Resource Damage Assessment Support Services
Request for Task Proposal

DE-EMO0003939

DE-DTO0011312

Page 3 of 19

SECTION B — SUPPLIES OR SERVICES/PRICES

Section B of the ID/1Q basic contract is incorporated by reference with the exception of clause(s)
applicable to Fixed Price task orders (B.5). The following clauses listed below are in addition to
the applicable clauses incorporated by reference from the ID/IQ basic contract.

B.1 TYPES OF CONTRACT - ITEMS BEING ACQUIRED

This Task Order is a Time-and-Material (T&M) task order in accordance with the
terms and conditions set forth the Basic Contract. The Contractor has the
responsibility for determining the specific methods and approaches for accomplishing
the identified work. The Contractor shall furnish all personnel, facilities, equipment,
material, supplies, and services (except as may be expressly set forth in this task order
as furnished by the Government) and otherwise do all things necessary for, or
incident to, the performance of the following items of work which are described in
the Section C— Performance Work Statement.

B.2 MATERIALS

Materials include direct materials, meaning those materials that enter directly into the
end product, or that are used to consume directly in connection with furnishing the
end product; subcontracts; other direct costs (incidental services, travel, computer
usage charges), and applicable indirect costs. Materials are reimbursed on a based on
the Contractor’s actual cost. Travel costs will be reimbursed at the Joint Travel
Regulations (JTR) rates. Materials shall be provided for as approved.

B.3 LIMITATION OF FUNDS

The total obligated amount is $494,559.83 for CLIN 00001 and $100,000.00 for
CLIN 00002. The total available funding under this task order is $594,559.83 which
is available for payment of services provided during the task order period of
performance found in Clause F.5 Period of Performance. The Government is not
obligated to reimburse the contractor for any expenses incurred that are in excess of
the funding obligated under the task order.
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B.4 PRICE SCHEDULE
The total not-to-exceed (NTE) values for this task order are detailed in the table
below:
Base Period: Months 1 through 24

SCHEUDLE OF SUPPLIES/
CLIN SERVICES UNIT OF EXTENDED AMOUNT™*
MEASURE

00001 | LABOR NTE $494,559.83

00002 | MATERIALS* NTE $100,000.00
TOTAL PRICE - BASE PERIOD $594,559.83

Base Period: Months 1 through 24
Labor Category Estimated Direct |[Fixed Unit Rate  |[Extended

Program Manager - Contract Year 1

Program Manager - Contract Year 2

Program Manager - Contract Year 3

Lead Environmental Scientist - Contract Year 1

Lead Environmental Scientist - Contract Year 2

Lead Environmental Scientist - Contract Year 3

Expert Consultant 2 - Contract Year 1

Expert Consultant 2 - Contract Year 2

Expert Consultant 2 - Contract Year 3

Project Manager 2 - Contract Year 1

Project Manager 2 - Contract Year 2

Project Manager 2 - Contract Year 3

Technical Consultant 1 - Contract Year 1

Technical Consultant 1 - Contract Year 2

Technical Consultant 1 - Contract Year 3

'Technical Consultant 4 - Contract Year 1

'Technical Consultant 4 - Contract Year 2

'Technical Consultant 4 - Contract Year 3

l/Analyst 2 - Contract Year 1

l/Analyst 2 - Contract Year 2

lAnalyst 2 - Contract Year 3

l/Analyst 3 - Contract Year 1

Analyst 3 - Contract Year 2
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lAnalyst 3 - Contract Year 3
IAdministrative/Clerical 2 - Contract Year 1
IAdministrative/Clerical 2 - Contract Year 2
IAdministrative/Clerical 2 - Contract Year 3
IAdministrative/Clerical 3 - Contract Year 1
IAdministrative/Clerical 3 - Contract Year 2
IAdministrative/Clerical 3 - Contract Year 3
IAdministrative/Clerical 4 - Contract Year 1
IAdministrative/Clerical 4 - Contract Year 2
IAdministrative/Clerical 4 - Contract Year 3
Subtotal —IEc Labor Hours
Subcontractor Total Labor Hours

Grand Total — Labor Hours - $494,559.83

*The Contractor shall exceed the Extended Amount values at its own risk.
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SECTION C -- DESCRIPTION/SPECIFICATIONS/PERFORMANCE WORK
STATEMENT

PERFORMANCE WORK STATEMENT (PWS)
FOR
LOS ALAMOS NATIONAL LABORATORY (LANL) NATURAL RESOURCE
DAMAGE ASSESSMENT (NRDA) SUPPORT SERVICES

BACKGROUND

The Contractor shall assist the Trustee Council with undertaking an NRDA consistent
with provisions in Section C.2.1, Task 1 and Section C.2.2, Task 2 of the task order. To
complete the NRDA, the Contractor shall utilize the work already completed for the
Trustee Council; including the final LANL NRDA Plan (see http://www.lanInrda.org/).
The Contractor shall work closely with the Trustee Council in all phases of the scope of
work. The Contractor shall furnish qualified personnel, equipment, materials, and
services to perform the scope of work detailed in this PWS.

SCOPE OF WORK

C.2.1 Task 1: Provide Recommendations for the treatment of non-detects in the
LANL NRDA environmental data

The Activities/Deliverables Table contains a list of activities the Trustee Council has
identified to assist the Contractor in supporting a Trustee Council decision regarding how
non-detects in environmental data will be treated in the context of the LANL NRDA.
Task 1 activities are described below.

The Contractor shall complete the following:

C.2.1.1  The Contractor shall review and summarize information available in
the peer reviewed and other literature, including sources from EPA
and DOE on the meaning, relevance, and significance of various
environmental data reporting limits.

C.2.1.2  The Contractor shall review the information available in the peer
reviewed and other literature on the treatment of non-detects in
environmental data and identify best practices for use in the NRDA
context; including, as available, any best practices for use in assessing
injury to, destruction of, or loss of natural resources or resource
services utilized by native/indigenous people.

C.2.1.3  The Contractor shall obtain an technical peer review of information
obtained in C.2.1.2 by Trustee Council approved technical peer


http://www.lanlnrda.org/
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reviewer(s) and shall incorporate all comments to the satisfaction of
the Trustee Council.

The Contractor shall summarize approaches for the treatment of non-
detects in the context of other NRDAs, including any approaches
used in other NRDA's for treatment of non-detects in assessing injury
to, destruction of, or loss of natural resources or resource services
utilized by native/indigenous people.

The Contractor shall identify potentially applicable approaches to the
treatment of non-detects and any biases these approaches may
introduce, including any relevant approaches to assessing injury to,
destruction of, or loss of natural resources or resource services
utilized by the Pueblo community. The contractor may include
sensitivity analyses on targeted focus areas where representative
environmental datasets exist to illustrate the biases of various
approaches.

The Contractor shall provide the Trustee Council information
necessary, including recommendations for the treatment of non-
detects in the LANL NRDA, including any relevant approaches to
assessing injury to, destruction of, or loss of natural resources or
resource services utilized by the Pueblo community.

C.2.2 Task 2: lIdentification and Characterization of Ecological Contaminants of
Concern (COCs)

The Activities/Deliverables Table contains a list of activities the Trustee Council
has identified to assist the Contractor in supporting a Trustee Council decision
regarding the gathering and presenting of ecological contaminants of concern and
ecotoxicological information in the context of the LANL NRDA. Note: Task 2
work elements do not preclude inclusion of the additional contaminants of
concern or other ecotoxicological profiles specific to Pueblo resources in the
NRDA study area. Task 2 activities are described below:

C221

C222

The Contractor shall review and present the best available Eco
toxicological information in peer reviewed literature on the toxicity of
COCs to biota in the context of the LANL NRDA.

The Contractor shall review and summarize Eco toxicological
information from any applicable site-specific studies on COCs at
LANL.
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C.2.2.3  The Contractor shall draft ecotoxicology profiles for each COC to
serve as reference documents for the LANL NRDA.

C.2.24  The Contractor shall obtain a technical peer review of ecotoxicology
profiles for each COC from LANL Trustee Council approved
technical peer reviewer(s).

C.2.2.5 The Contractor shall provide ecotoxicological profiles for each COC
to the LANL TC.

C.2.2.6  The Contractor shall provide information related to gaps in
information about the ecotoxicity of COCS and provide
recommendations to the LANL Trustee Council for addressing these

gaps.

C.2.3 Activities/Deliverables

The Contractor shall develop a comprehensive project schedule for each task
issued under the task order which shall be included in the task order’s Project
Management Work Plan as outlined in Section C.3.2.1. The schedule of
activities/deliverables provided below is a partial estimate of the requirements
under this task order. The Contractor shall perform the following activities and
provide the following deliverables under the task order. All deliverables
requiring Trustee Council review, revision, and approval will follow the process
outlined in Section C.3.2.6. Due dates for deliverables will be specified after
the initial meeting with Trustee Council and subsequent direction from the
Contracting Officer.

Activity/Deliverables Schedule
1. Draft Updated Project Management Plan and Within 7 days of Notice To
Technical work plans for each of the two tasks Proceed (NTP)
for review by the TC; and schedules for each task
2. Task Order 1 and 2 Orientation Briefing with At next scheduled Trustee
Trustee Council Council meeting after NTP,
3.1 | Final Updated Project Management Plan for 14 days after IEc receipt of
Tasks 1 and 2 Trustee Comments
3.2 Draft Technical work Plans for Task 1 and 2 14 days after peer review
ready for peer review (including quality comments
assurance plans)
4.1 Technical Peer Review of Work Plan for Task 1 | 45 days after confirmation of
peer reviewers by Trustee
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Council
4.2 | Technical Peer Review of Draft Report from 30 days after completion of
Task 1 Task 5.1
5.1 | Task 1 Draft Report of Recommendations for the | 90 days after completion of
Treatment of Non-Detects Task 4.1
5.2 | Task 1 Draft Report of Recommendations for the | 30 days after IEc receipt of
Treatment of Non-Detects Trustee and peer review
comments on draft
recommendations
6.1 | Technical peer review of Work Plan for Task 2 45 days after confirmation of
peer reviewers by Trustee
Council
6.2 | Technical peer review of Work Plan for Task 2 30 days after completion of
Task 7.1
7.1 Draft report including Task 2 ecotoxicology 150 days after completion of
profiles Task 6.1
7.2 Final report including Task 2 ecotoxicology 45 days after receipt of Trustee
profiles and peer review comments on
draft recommendations
8 Final documentation for Task 1 and 2, 30 days after Deliverables 5.2
incorporating all comments used to reach LANL | and 7.2
NRDA Trustee consensus

C.3 TECHNICAL REQUIREMENTS
C.3.1 Technical Specifications

The Contractor must follow the technical specifications that apply directly to the
development and finalization of specified plans listed in Section C.2.2. As such, the
deliverables identified in this PWS must follow the regulations and DOl NRDA
Implementing Procedures unless deviations are approved by the COR in writing on an
individual task order basis. The Contractor will be expected to provide the Trustee
Council with recommendations for efficiencies that can be realized for any portions of
the natural resource damage assessment process covered under this task order.

C.3.2 Other Requirements

The Contractor shall conduct site visits as necessary and shall attend Trustee Council
meetings in person or by telephone, as determined by the Trustee Council. The
development of the Restoration and Compensation Determination Plan, Report of
Assessment, and Restoration Plan/Environmental Assessment shall generally be
performed at the Contractor’s offices.
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In addition to individual task order work plans that may be required,
the Contractor shall prepare an overall Project Management Work Plan
based on the tasks in this PWS and relevant requirements and
guidance, as follows:

a. The Project Management Work Plan shall be submitted to the COR
for evaluation. The Contractor shall make any revisions
recommended by the COR. The Contractor may review and
recommend additional revisions to the COR; however, all revisions
must be approved by the COR.

b. The Project Management Work Plan shall identify how the work
under the task order will be addressed. It shall include (1) a
description of methods proposed to plan, manage, control, and
report on the work; (2) a project organization chart with a
description of the roles and responsibilities of key individuals and
groups; (3) a staffing plan for cost-effective utilization of staff
resources and a process proposed for maintaining communication
and control regardless of project staff location; (4) a proposed
work breakdown structure for planning, managing, and reporting
purposes; (5) a schedule for completion of the work; (6) a proven
approach for managing project risk derived from cost, schedule,
technical, public, or regulatory unknowns; and (7) a quality
assurance plan, described further below.

c. The Project Management Work Plan shall include a quality
assurance plan for executing the work that describes how the
Contractor will track, validate, and calculate data to be used in
development of the plans listed in Section C.2.2. The quality
assurance plan shall include a change tracking system. The quality
assurance plan shall include a document style guide that addresses
writing style, format, table and figure presentation, use of
numerical units, and referencing. All deliverables shall exhibit
correct spelling and grammar, and shall use a professional format
without any corporate tags (such as headers, footers, or stationery).
Rework of deliverables due to errors of this nature (rather
than changes) shall be done at no additional charge to DOE.
All deliverables shall be clear and concise, and consistent with
applicable NRDA regulations and guidance.

d. All work under this task order shall be completed in accordance
with the task order’s Project Management Work Plan. The
Contractor shall furnish all labor, materials, equipment, facilities,
transportation, and incidentals necessary to perform the work
under each task order in accordance with the task order PWS.
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The Contractor shall establish, maintain, and use a performance
measurement system that accurately records and reports performance
under each task order against task order requirements. The Contractor
shall submit a Monthly Progress Report for the task order not later
than the eighth business day prior to the end of each calendar month.
For firm fixed-price task orders (where management is established by
performance milestones, schedules, and percentage of project
completion), the performance measurement system must provide
adequate insight into potential risks to DOE relating to achievement of
cost, schedule and technical performance objectives, as determined by
the contracting officer. For Time-and-Materials task orders, the
performance measurement system must provide a sufficient level of
detail to demonstrate progress against planned scope, schedule, and
budget, as well as brief descriptions of issues and the Contractor’s
plans for recovery of undesirable cost and schedule variances.

During the task order orientation meeting, the Contractor shall meet
separately with the COR and other DOE officials to discuss the task
order expectation and submittals, and retrieval and utilization of
existing data.

The Contractor shall include a detailed schedule for each task under
this task order.

All reports identified in this PWS shall follow a review process:

a. The Trustee Council may request review of other deliverables in
Task 1 and Task 2. In addition, DOE will perform a quality check
of the final draft document, with a DOE review period of five
business days, prior to finalization of the documents for print. The
Contractor shall work with DOE to obtain and resolve Trustee
comments.

b. Where a task requires a presentation of a report to or a discussion
with the Trustee Council, the report or discussion materials will be
transmitted to the Trustee Council a minimum of five working
days prior to the Trustee Council Meeting.

c. Deliverables for the second round of review and draft final
documents shall include a red-line/strikeout draft as well as a read
copy draft.

d. All comments shall be responded to in a comment log (format to
be developed by the Contractor) that contains the following:

i. A statement or summary of each comment made by the Trustee
Council, an individual Trustee, or a member of the public;
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ii. The identity and affiliation, if any, of each commenter; and
ii. A statement describing the final disposition for each comment
in the document.

C.3.2.6  All reports shall be provided in Microsoft Word format, with the final
report/document provided in .pdf format. DOE will distribute final
documents to the Trustees and other interested parties and public
reading rooms as applicable.

C.3.2.7  Documentation, rationale, and/or references shall be furnished for all
analytical assumptions. Calculation packages shall be furnished with
all technical analysis. All technical calculations and analysis will be
validated for accuracy.

C.3.2.8  The Contractor shall maintain an electronically-based record file of all
documents, reports, calculations, etc. used to prepare reports and
supporting deliverables under this task order. The file must have
search capabilities and be kept current as work progresses. Records
placed in the file may be both hard copy and electronic. Custodial
transfer of the record file may occur at any time during the document
preparation process at the request of the COR, and shall occur after the
distribution of the final deliverables. The Contractor shall deliver the
record file at a time and to a place designated by the COR.

C.3.3 Resource Requirements and/or Government Furnished Property
No resources/equipment, other than data, documents and appropriate facilities/equipment

for the proper execution of duties described in Section C while the contractor is on travel
to Government facilities, will be made available by DOE.
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SECTION D PACKAGING AND MARKING

Section D of the ID/IQ Basic Contract is incorporated by reference.
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SECTION E - INSPECTION AND ACCEPTANCE

Section E of the ID/IQ basic contract is incorporated by reference with the exception of the
clause(s) that is applicable to Fixed Price task orders only.
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SECTION F - DELIVERIES OR PERFORMANCE

Section F of the ID/1Q basic contract is incorporated by reference with the exception of the
clause(s) that is applicable to Fixed Price task orders only.

Section F clauses F.3, F.4, F.5, F.6 of the ID/IQ Basic Contract are filled in and provided below.

F.3

F.4

F.5

F.6

PLACE OF PERFORMANCE

The services specified by this Task Order shall be performed at the contractor’s facilities,
LANL, surrounding areas and Trustee meetings. Travel expenses will be reimbursed on
a cost-reimbursement basis and in accordance with FAR 31.205-46 — Travel Costs and
Section B.1 above.

DELIVERABLES

See Section C.2.3 of the PWS for a list of Activities/Deliverables.

TASK ORDER TERM

The period of performance for this task order is for two (2) years from the date of task
order award.

EMCBC-F-1001 DELIVERY SCHEDULE

See Section C.2.3 of the PWS for schedule dates for deliverables.
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SECTION G - CONTRACT ADMINISTRATION DATA

Section G of the ID/IQ basic contract is incorporated by reference.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

Section H of the ID/IQ Basic Contract is hereby incorporated by reference. Section H clause
H.07 of the ID/IQ Basic Contract are filled in and provided below.

H.07 GOVERNMENT FURNISHED FACILITIES, PROPERTY AND EQUIPMENT

Add the following:

The Government will provide the contractor employee with appropriate facilities and equipment
for the proper execution of duties described in Section C while the contractor is on travel to
Government facilities.
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SECTION I - CONTRACT CLAUSES

Section | of the ID/IQ Basic Contract is hereby incorporated by reference, the Fixed Price
clauses from 1.93 to 1.104 do not apply. The following Time and Material Clauses apply to this

Task Order.
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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

Section J of the ID/1Q basic contract is incorporated by reference. Attachment D: Schedule of
Fully Burdened Labor Rates is not incorporated by reference, but the labor rates used in Section
B are in accordance with the rates in this attachment. The following Attachment is added to this
task order.





